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No
. 

Comment Submitted ISO Response Assigned To: 

1 How the ±300 Mvar STATCOM at Lugo should be treated in the 
Trout Canyon–Lugo 500-kV line studies now that the line has been 
approved? This assumption is important, as modeling the 
STATCOM could significantly influence voltage performance. 

The scope of the STATCOM is still under review.  In addition, the 
STATCOM could be out of service.  Therefore, it is recommended 
to not model the STATCOM in the analysis of the Trout Canyon-
Lugo 500 kV line design.  Therefore, the STATCOM should not be 
modeled for the line studies. 

Planning 

2 What qualif ies as “at the end of the line” for any series capacitors 
and line reactors? Specifically, must those facilities be located within 
100' of the interconnecting PTO substations to be considered “at the 
end of the line,” or would facilities located just outside the 
substation, such as one to two miles away, also qualify? Please also 
clarify the point of demarcation outside of 100' of the interconnecting 
PTO substations as to what scope could be assigned to the 
incumbent, including reactive support and series compensation? 

 “At end of line” means the facilities that would be located outside of 
each of the substation’s property lines.   The series compensation 
facilities do not have to be located at the end of the line.  The series 
compensation facility location and any associated reactors will be 
evaluated based on the site identif ied in project proposals. Project 
applicants should provide an explanation of the site chosen, 
including the identif ied site’s impact on technical design and the 
evaluation criteria identif ied in section 24.5.4 of the CAISO Tariff.  
As stated in Appendix I of the 2025-2026 Transmission Plan, “The 
costs associated with the series capacitor(s) are included within the 
scope of the project and are the responsibility of the approved 
project sponsor.  The project sponsor will provide the cost of the 
line reactor(s) as a separate line item so if the interconnecting PTO 
requires installation of the line reactor in its substation, the line 
reactor would be removed from the scope of the project and 
assigned to the PTO.  The CAISO has defined the point of 
demarcation as within 100’ of the interconnecting substation 
property line.   

Transmission 
Assets 

3 Please clarify how the cost of any series capacitors and line 
reactors that are sited within 100’ of the interconnecting PTO 
substation or at “the end of the line” will be assessed and evaluated 
against participants who site these facilities beyond 100' of the PTO 

The CAISO performs a holistic review of the complete proposed 
transmission solution including the location and cost of proposed 
series compensation facilities.  The CAISO considers all of the 
factors identified in section 24.5.4 of the CAISO tariff in its evaluation 

Transmission 
Assets 
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substation fencelines, such as midpoint compensation or series 
reactors. 

with an increased importance given to the factors identif ied as key 
selection factors. 

4    
5    
6    
7    
8    
9    
10    
11    
12    
13    
14    
15    

16    
17    
18    
19    
20    
21    
22    
    

 


